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Subject of this agreement is the setting up and implementation of the partnership in order to
implement the Central Baltic Programme 2014-2020 project CB187 iWater (Integrated Storm
Water Management) approved with the partners and budget information as set in Annex 1 and
the Subsidy Contract signed between the Managing Authority and the Lead Partner
representing all the Project Partner organisations dated 07.01.2016. (Annex 2).

The following agreement has been made according to the Application form between the
following partners:

LEAD PARTNER

1.

City of Riga (Riga City Council) Ratslaukums 1, Riga, LV-1539
Represented by: Dzintars Balodis, Director, City Development Department of the Riga
City Council

OTHER PROJECT PARTNERS

2.

City of Jelgava (Jelgava City Council) Liela street 11, Jelgava, LV-3001
Represented by: Iréna Skutane, Executive director

City of Soderhamn (Municipality of Séderhamn), S6dra Hamngatan 50, Soderhamn,
82680
Represented by: Sven-Erik Lindestam, Mayor

City of Gdvle (Municipality of Gdvle), Drottninggatan 22, Gavle, SE-801 84
Represented by: Helén Aleskog, Chief administrative officer; Inger Killgren Sawela,
Municipal Commissioner

City of Tartu (Tartu City Government), Raekoja plats 3, Tartu, 51003
Represented by: Urmas Ahven, Head of Deptartment of Urban Planning, Land Survey

and Use

City of Helsinki, Viikinkaari 2a, Helsinki, P.O. Box 500, FI-00099
Represented by: Esa Nikunen, Director General

City of Turku, Puolalankatu 5, Turku, 20100
Represented by: Markku Toivonen, Director of Environmental Department

Union of the Baltic Cities, Commission on Environment c/o City of Turku, Vanha
Suurtori 7, Turku, FI-20500
Represented by: Tuomas Heikkinen, Director of Administration Group, City of Turku

Aalto University, Otakaari 1, Espoo, 02150
Represented by: Tuija Pulkkinen, Vice President

AA = Audit Authority
Central Baltic Programme = Central Baltic Programme 2014-2020
EC = European Commission
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EU = European Union

ERDF = European Regional Development Fund
FLC = First Level Control

JS = Joint Secretariat

LP = Lead Partner

MA = Managing Authority

SC = Steering Committee

PP = Project Partner

The LP/PPs guarantee that the project is implemented and managed in accordance with the
valid regulations as well as the horizontal policies of the EU, the Programme Manual and valid
national legislation.

EU Structural funds regulations:

e Regulation (EU) No 1303/2013 referred to as “CPR regulation”;
e Regulation (EU) No 1301/2013 referred to as “ERDF regulation”;
e Regulation (EU) No 1299/2013 referred to as “ETC regulation”.

Community rules:

e Rules for public procurement and entry into the markets;
e Protection of the environment;

e Equal opportunities between men and women;

e State aid/De Minimis rules.

Respective national regulations:
e National rules applicable to the LP and PPs in their respective countries.
Programme documents:

e The Central Baltic Programme (CCl No 2014TC16RFCB014.), approved by the EC
on 16.12.2014, setting the strategy and objectives of the Programme;

e The Programme Manual. The LP/PPs must always follow the up-to-date
Programme Manual that is published on the programme website
www.centralbaltic.eu.

Principles to be applied:

e In case EU regulations are in place for a certain topic, these take precedence.
In the absence of EU regulations, the programme Monitoring Committee may set
programme-specific rules in the Programme Manual. In case none of the above
has regulated a certain topic, national rules apply.

1. The SC has approved the project on 26.8.2015. The decision of the SC is based on the
criteria set out in the Programme Manual and approved by the Monitoring Committee. On the
basis of the SC decision total approved project budget and financing is:

e total ERDF contribution: €1 831 945,07
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e total national co-financing: € 519 314,87
e total budget: € 2 351 259,93
and is split between the PPs as specified in Annex 1.

The Annex 2 is considered to be an integral part of this agreement.

In addition, the partnership must agree internally on and follow the
e detailed Work Plan by the LP/PPs (in accordance with the approved Application
Form);
e payment forecast (in accordance with the approved Application Form).

This agreement enters into force on 1.12.2015. The agreement is in force until the last
ERDF payment has been successfully transferred to the PPs by the LP and the PPs have
successfully received it.

In case the ownership, foreseen generation of revenue or publicity issues require further
actions outside the time this agreement is in force, the LP/PPs will agree separately on
those issues (Cf. § 15-16).

Ioreement
S

. The LP organisation is responsible for the management, communication, implementation

and co-ordination of activities among the related partners as described in the Programme
Manual and in the Subsidy Contract (85).

The PP organisations are responsible for carrying out specific project activities in
accordance with the approved Application Form and the Subsidy Contract.

General provisions

The LP/PPs must ensure the support of the implementation of the project as defined in the
preamble of this agreement and in the Subsidy Contract in compliance with relevant EU and
national legislation.

1.

Obligations and duties of the LP

The LP shall fulfil all obligations arising from the Subsidy Contract and the approved
Application Form. The LP shall accept the following duties and obligations:

e in accordance with approved Application Form appoint the required project personnel
responsible for the general implementation, reporting and financial management
(accounts, financial reporting, the internal handling of ERDF funds and national co-
financing);

e start and implement the project together with other PPs in accordance with the
approved Application Form and Subsidy Contract;

e set up and coordinate the work of the Project Steering Group in accordance with
instructions of the Programme Manual and Subsidy Contract;

e be at all times in close contact with the JS Contact Person to ensure fluent exchange
of information between the LP and the JS;
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submit the Partner Progress Reports to the FLC, compile and submit the Project
Progress Report including the Final report to the JS, as defined in the Programme
Manual, the Guide on Project Implementation and the Subsidy Contract;

receive payments from the MA of the Central Baltic Programme;
ensure an efficient internal management and control system i.e.:

a) conduct the overall financial management of the Project;

b) carry out the project’s overall accounting;

c) communicate with the JS and in relevant cases with the MA and AA (i.e. matters
directly related to the Subsidy Contract (MA) and audit issues (AA);

d) react promptly to any request by the JS and in relevant cases by MA and AA;

e) notify its partners immediately of any event that could lead to a temporary or
final discontinuation or any other deviation of the project.

retain at all times for audit purposes all files, documents and data about the part of
the project for which it is responsible on customary data storage media in a safe and
orderly manner. Other possibly longer statutory retention periods, as might be stated
by national law, shall remain unaffected;

produce and conserve all documents required for audit purposes by AA, especially
provide necessary information and give access to its business premises to all relevant
authorised audit bodies;

provide independent evaluators carrying out the Central Baltic Programme evaluation
any document or information necessary to assist with the evaluation;

maintain and update a list of bodies responsible within the LP/PP organisations for
the Audit Trail archives (and in case of outsourced/sub-contracted financial or
project management the external bodies);

authorise any request by other PPs for amendments of the Subsidy Contract and
submit it to the JS.

2. Obligations and duties of other PPs
Each partner shall accept the following duties and obligations:

appoint a Project Coordinator to be the responsible actor and give the Project
Coordinator the authority to represent the partner in the project and to take the
necessary decisions for the PP regarding the implementation of the project;

implement the part of the project for which it is responsible in due time according to
the approved Application Form (WPs);

participate in the work of the Project’s Steering Group set up by the LP;

submit the Partner Progress Reports to the FLC, as defined in the Programme Manual,
the Guide on Project Implementation and the Subsidy Contract;

guarantee submission of verified Partner Progress Report to the LP within five (5)
days after receiving it from the FLC, if it is not available in eMonitoring System;
support the LP in drawing up the Project Progress Report including the Final report by
providing the required data on time following and the reporting instructions set in the
Programme Manual, Guide for Project Implementation and other reporting
instructions in accordance with the Subsidy Contract;
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e notify the LP immediately of any event that could lead to a temporary or final
discontinuation or any other deviation of the project;

e produce and conserve all documents required for audit purposes by AA, especially
provide necessary information and give access to its business premises to all relevant
authorised audit bodies;

e retain for audit purposes all files, documents and data about the part of the project
for which it is responsible on customary data storage media in a safe and orderly
manner until the end of the 4" year after the payment of costs of the relevant
reporting period has been made by the MA to the LP;

e provide the independent assessors carrying out Central Baltic Programme evaluations
with any document or information necessary to assist with the process

e respect all rules and obligations laid down in the Subsidy Contract between MA and LP
setting responsibilities also on PPs;

e react promptly to any request by the JS , MA or AA;

e use the eMonitoring System for reporting, applying for project modifications and
other procedures related to the implementation of the project and accept that each
user is responsible for keeping safe the user name and password and is responsible for
all activities done with the user name.

1. The liabilities of the LP/PPs are based on 85 of the Subsidy Contract taking into
account that:

e the LP/PPs shall be held responsible for any violations of the conditions, duties and
obligations set out in this agreement and the Subsidy Contract;

o no LP/PP shall be responsible to other LP/PP for any indirect or consequential loss or
similar damage such as, but not limited to, loss of profit, loss of revenue or loss of
contracts, provided such damage was not caused by a willful act. LP’s/PP’s aggregate
liability towards the LP/other PPs collectively shall be limited to once the LP’s/PP’s
share of the total costs of the project as identified in Annex 1 of this agreement
provided such damage was not caused by a willful act or gross negligence.

e the LP/PP shall not be held liable for not complying with obligations of this
agreement in case of force majeure. In such a case, the partner involved must
inform the LP in written without any delay. In case the LP fails to meet its
obligations it must inform other PPs without any delay.

1. The LP is the sole responsible party to the MA for the budgetary and financial management
of the project. The LP shall be responsible for the ERDF payments to its partners as well as
for an application for budget modifications.
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. The LP is responsible for following the budget and for coordinating the use of the
flexibility rule. The PPs have responsibility to inform the LP of any needs for flexibility
already before the costs occur. If the flexibility rule is exceeded the LP is responsible for
making the necessary cuts in the PPs costs.

. The LP shall transfer immediately the sums assigned to each partner in accordance with
the approved Application Form and the Project Progress Report the ERDF amounts
allocated to each partner after having received payment from the MA. No deduction,
retention or further specific charges shall be made.

. The LP must ensure the correctness of the accounting and financial reports and documents
drawn up by the partners in accordance with the reporting instructions. The LP may
request further information, documentation and evidence from the partners in case
needed.

Each partner shall be held responsible for its own budget up to the amount as to which the
partner participates in the project as stated in the co-financing statements.

. The PPs commit themselves to respect the budget by budget line and payment forecast by
partner as presented in the Application Form.

Each partner keeps a separate accounting system (code or account, which allows the
identification of project costs) solely used for the project. The accounts shall provide the
necessary detailed financial information (total expenditure and income) in euros (EUR; €)
related to the project. For partners located outside the EURO zone, the LP and the
partners agree to use the exchange rate definition as defined in the Programme Manual.
The ERDF funding is paid out to the LP and LP forwards to the PPs in Euros only. LP/PPs
will bear the exchange risk fully.

. The LP/PPs conduct the project reporting (Partner Progress Reports, Project Progress
Reports and Final Report) in accordance with the instructions set out in the Programme
Manual, the Guide on Project Implementation and as defined in the Subsidy Contract.

>

Before applying for modifications the project as presented in the Application Form the LP
shall obtain the approval of its partners. The LP may set up a deadline for the PPs for the
approval of these modifications taking into account the work practices of the Project
Steering Group.

. The LP and PP agree on the practical reporting procedure to be conducted during the
project implementation. Each PP provides the LP with the information needed to draw up
the Project Progress Report and other specific documents required by the MA/JS or FLC.

. The LP shall make available information submitted to the JS and keep the partners
informed on a regular basis of all relevant communication with the bodies implementing
the programme.

. The partners are obliged to have their partner Progress Report certified by the national
FLC in compliance with the country specific control requirements.
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In case the PP has not managed to get its report verified in due time, the LP may submit
the Project Progress Report without the costs of that partner.

. The LP ensures that the co-financing rate of each PP has been taken into account during
the payment procedure of the ERDF financing to PPs allowing correct allocation of ERDF
financing to each PP according Annex 1.

. The LP/PPs will jointly implement project communication and dissemination measures as
described in the approved Application Form, Programme Manual and Guide for Project
Communication provided by the JS ensuring adequate promotion of the project and its
results towards project stakeholders, target groups and the general public.

. Any notice of publication by the project, including at a conference or a seminar, must
specify that the project has received a Subsidy from the Programme funds, in compliance
with the requirements set in the Programme Manual and in compliance with the
requirements set by the regulatory framework in § 1 Applicable legal framework and in
particular the Regulation (EU) No 1303/2013 Annex XII and in the Programme Manual. In
any public material used to promote or disseminate the project activities whether printed
or electronically available the use of the programme logo and the EU emblem (flag)
together with reference to the EU and ERDF is mandatory as set out in the Programme
Manual.

. The MA/JS shall be authorized to publish, in whatever form and on or by whatever
medium, including the internet, the following information:

e the name of the LP and its partners,

e the purpose of the subsidy,

e the amount granted and the proportion of the total cost of the project
accounted for by the funding,

e the geographical location of the project,

e the information of the progress reports and the interim/final report,

. The LP is obliged to inform the JS on possible sensitive/confidential (e.g. business or
personnel related) issues that cannot be published.

. The LP/PPs agree to include in the Project Progress Reports and Final Report information
on publicity and information events and the partners furthermore authorise the MA/JS and
the EC to use this material to showcase how the subsidy has been used.

. Although the nature of the implementation of the project is public, part of the information
exchanged between the JS and programme bodies (MA and AA) and LP/PPs or between LP
and PPs may be confidential. Only documents and other elements explicitly provided with
the statement “confidential” shall be regarded as such taking into account the relevant EU
and national legislation.

. The LP/PPs commit to take measures to ensure that all staff members carrying out the

work respect the confidential nature of such information, and do not disseminate it, pass
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it on to third parties or use it without prior written consent of the LP and the partner
institution that provided the information taking into account the relevant EU and national
legislation.

. The LP/PPs agree to commit themselves to respect publicity rules regarding the results of
the project in relevant cases taking into account the relevant EU and national legislation
and the stipulations of the Subsidy Contract.

. In the event of cooperation with third parties, of the delegation of part of the activities or
of outsourcing, the partners shall remain the sole responsible parties to the LP and through

the latter to the bodies implementing the programme concerning compliance with their

obligations by virtue of the conditions set forth in this agreement including its annex(es).

. The LP shall be informed by the PPs about the subject and party of any contract concluded
with a third party.

For outsourcing of activities co-financed by the Central Baltic Programme the LP and the
PPs shall comply with the European and national public procurement rules.

. Neither the LP nor the PPs are allowed to assign their duties and rights under this
agreement without the prior consent of the other parties to this agreement.

. The parties to this agreement are aware of the provisions of the Subsidy Contract
whereupon the LP is allowed to transfer its duties and rights to other organisations only
after prior written consent of the MA and the SC.

Each PP is obliged to promptly inform the LP and to provide the latter with all necessary
details should there be events that could jeopardise the implementation of the project.

. Should one of the PPs be temporarily unable to comply with its responsibilities, the LP and
PP shall agree on suitable and functional arrangements to ensure the fluent continuation
of the project implementation. The LP will guarantee reasonable time for the PP to fulfil
its obligations. The LP is committed to inform the JS on non-compliance of the PP
responsibilities.

. Should the non-fulfilment of obligations continue, the LP may decide to exclude the
partner concerned from the project but only with the official approval of the MA/JS. The
MA/JS shall be informed immediately if the LP intends to exclude a PP from the project.

. The excluded PP is obliged to refund to the LP any programme funds received which it
cannot prove on the day of exclusion that they were used for the implementation of the
project according to the approved Application Form and eligibility rules of expenditure in
cases where for instance the auditing bodies have found ineligible cost items.
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. Should the MA, in accordance with the provisions of the Subsidy Contract, demand
repayment from the LP of subsidy already transferred, each partner is obliged to transfer
its portion of the repayment amount to the LP. The LP shall, without delay, submit the
order of recovery by which the MA has asserted the repayment claim to each partner with
the amount repayable and notify the MA on receiving the order of recovery. The PP is
obliged to transfer its portion of the repayment amount to the LP within two weeks after
receiving repayment claim from LP who according to the Subsidy contract conducts the
repayment to MA within one month following the date of the letter by which the MA
asserts the repayment claim based on the information received from the MA/JS. In case
the amount repayable shall be subject to interest, the interest rate will be determined in
accordance with the provisions of the Subsidy Contract and would be applied to each
partner.

. The LP/PPs agree that the arrangements in ownerships, titles and industrial and
intellectual property rights on the outputs of the projects are in accordance of the Subsidy
Contract (88).

. The LP and PPs ensures that results and outcomes of the project are joint property of all

project participants (LP and PPs). Each project participant shall grant a simple, non-
exclusive right of use of any produced work to all other project participants. The LP and
the PPs also ensures that the specific national rules and instructions relevant for the
ownership rights of the project outcomes and results are taken into account when
necessary.

. The LP and the PPs ensure that the results of the project especially any study or analysis
produced during the implementation shall be made available to the public in order to
guarantee a widespread publicity of the project’s outcomes in accordance of the approved
Application Form.

. The LP and the PPs ensure that the rules stating the ownership principles of purchased
office equipment (as stated in the Programme Manual) of LP and each PP after project
closure have been taken into account and that the remaining value of the purchased
equipment subject to measures after the closure is in accordance with the conducted
depreciation taking into account the relevant national specifications.

The LP/PPs agree to take necessary actions to guarantee the compliance with the
relevant EU as well as national legislation in accordance with the Subsidy Contract (§9) in
case net revenues are generated by LP/PPs in accordance with the stipulations of the
Subsidy Contract after the closure of the project implementation.
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The LP/PP agree to report any income generated by project activities, and as a
consequence to reduce proportionately the ERDF co-financing.

In case of any disputes among LP/PPs, the PPs are obliged to work towards an amicable
settlement.

In the case amicable settlement is not possible the dispute will be finally decided in court
of general jurisdiction in accordance with national regulations of the country where the
LP is located.

. Working languages

The official working language of this Partnership is English and all official correspondence
between the LP/PPs and towards JS as well as MA and AA is conducted in English.

. Nullity

If any provision in this agreement should be fully or partly ineffective, the parties to this
agreement agree to undertake all necessary actions to replace the ineffective provision by
an effective provision which comes as close as possible to the purpose of the original
provision.

. Amendment of the agreement
This agreement shall only be amended in writing signed by all parties involved.

Modifications to the project (e.g. concerning activities, time schedule or budget) that
have been approved by the Project’s Steering Group and MA/JS can be carried out without
amending the agreement.

. Legal Address of the LP/PPs

Any change of legal address by the PPs as indicated in the Application Form shall be
notified to the LP by registered mail without any delay but at the latest within 15 days
following the change of address. The LP in turn will without delay inform the JS.

Annex 1: Project Partners and Budget Information
Annex 2: Subsidy Contract
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Lead Partner (LP1): City of Riga

Specific commitments:

— To lead the WP1: Management

— To develop Integrated Storm Water Management programme/plan (approved by

political decisions)
—  To develop and adapt Green Area Factor for further use at the municipality

— To develop a concept for one local innovative & multi-functional storm water solution

— set up and coordinate the work of the Project Steering Group

— To host the 6™ International Event and Final Conference (in cooperation with the City

of Jelgava)

—  To organize the national dissemination event (in cooperation with the City of Jelgava)

Program Cofinancing (ERDF) 275 290,50
Partner Contribution 48 580,68
Maximum Total Expenditure, EUR

Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 T%EARL’
Staff costs 0 30 658,00 30 658,00 30 658,00 30 658,00 30 658,00 6 910,00 | 160 200,00
Offic.e'and . 0 4 598,70 4 598,70 4 598,70 4 598,70 4 598,70 1 036,50 24 030,00
Administration
Traveland | 5 g44 45 | 8250,00 | 6750,00 | 6000,00 | 6750,00 | 3200,00 0 33 891,18
Accommodation
External
expertise and 0 11 900,00 30 950,00 16 000,00 16 000,00 27 900,00 0 102 750,00
services
Equipment 0 2 200,00 200,00 200,00 200,00 200,00 0 3 000,00

323 871,18

el A AL T RN
[P OFRPARTMER'S
AT

TN

DZINTARS BALODIS

Director, City Development Depéftment 6f theRiga
City Council

/

Place, date: S GA N Lo A/ E
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Signatures

Partner (PP2): City of Jelgava

Specific commitments:

— To develop Integrated Storm Water Management programme/plan (approved by

political decisions)

—  To develop and adapt Green Area Factor for further use at the municipality
— To develop a concept for one local innovative & multi-functional storm water solution
_ To host the 6% International Event (final conference)(in cooperation with the City of

Riga)

— To organize the national dissemination event (in cooperation with the City of Riga)

Program Cofinancing (ERDF)

Partner Contribution

96 755,50

17 074,50

Maximum Total Expenditure, EUR
Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 | TOTAL, EUR
Staff costs 0,00 4 440,00 4 440,00 | 4440,00 | 4 440,00 4 440,00 0,00 22 200,00
Office and 0,00 666,00 666,00 | 666,00 666,00 666,00 0,00 3 330,00
Administration
Travel and 0,00 4500,00 | 3750,00 | 3000,00 | 3 750,00 1 500,00 0,00 16 500,00
Accommodation
External
expertise  and 0,00 10 500,00 0,00 8 300,00 | 20000,00 | 33 000,00 0,00 71 800,00
services
Equipment 0,00 0,00 0,00 0,00 0,00 0,00 0,00 0,00
113 830,00
Signature: ) — [STAMR OF PARTNER’S
’ % , INSTNTFETION]
3.9 & /'7/
Name of the signatory person: Iréna Skutane
Position of the signatory person: Executive director

Place, date:

/ /
- / “ y, 5 v
y. ' V/47/ b A
v vejpny € o7 ed
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Sighatures

Partner (PP3): City of Soderhamn

Specific commitments:

— To develop Integrated Storm Water Management programme/plan (approved by
political decisions)

—  To develop and adapt Green Area Factor for further use at the municipality

—  To develop a concept for one local innovative & multi-functional storm water solution

—  To host the 3"International Event (in cooperation with the City of Gavle)

— To organize the national dissemination event (in cooperation with the City of Gavle)

Program Cofinancing (ERDF) 232 462,50

Partner Contribution 77 487,50

Maximum Total Expenditure, EUR

Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 | TOTAL, EUR

Staff costs 0,00 45 000,00 | 45000,00 | 45 000,00 | 45000,00 | 45000,00 0,00 225 000,00
Office and
Administration 0,00 6 750,00 6 750,00 6 750,00 6 750,00 6 750,00 0,00 33 750,00
Travel and
Accommodation 0,00 3150,00 | 4 300,00 0,00 2 900,00 5 050,00 0,00 15 400,00
External
expertise  and 0,00 0,00 9 000,00 9 700,00 8 000,00 9 100,00 0,00 35 800,00
services
Equipment 0,00 0,00 0,00 0,00 0,00 0,00 0,00 0,00
309 950,00
Signhature: [STAMP OF B
) - INST
/
Name of the signatory person: Sven-Erik Lindestam
Position of the signhatory person: Mayor, Municipality of Soderhamn e

Place, date: Soderhamn 2016-02-15




Partner (PP4): City of Gavle

Specific commitments:

— To develop Integrated Storm Water Management programme/plan (approved by

political decisions)
— To develop and adapt Green Area Factor for further use at the municipality

—  To develop a concept for one local innovative & multi-functional storm water solution
—  To host the 3"International Event (in cooperation with the City of Soderhamn)
— To organize the national dissemination event (in cooperation with the City of

Name of the signatory person:

Position of the signatory person:

Place, date:

77

Helén Aleskog \ \
Inger Kallgren Sawela

Chief administrative officer;
Municipal Commissioner

INSTITUTION]

Gévie

“KOMMUN

Soderhamn)
Program Cofinancing (ERDF) 247 413,75
Partner Contribution 82 471,25
Maximum Total Expenditure, EUR
Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 | TOTAL, EUR
Staff costs 0,00 45 180,00 45 180,00 45 180,00 45 180,00 45 180,00 0,00 225 900,00
Offige .and . 0,00 6 777,00 6 777,00 6 777,00 6 777,00 6 777,00 0,00 33 885,00
Administration
Traveland 0,00 6 093,00 | 6093,50 0,00 5077,50 | 11 236,00 0,00 28 500,00
Accommodation
External
expertise and 0,00 4 800,00 4 500,00 10 000,00 6 000,00 16 300,00 0,00 41 600,00
services
Equipment 0,00 0,00 0,00 0,00 0,00 0,00 0,00 0,00
329 885,00
Signatures: [STAMP OF PARTNER’S
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Signatures

Partner (PP5): City of Tartu

Specific commitments:

— To develop Integrated Storm Water Management programme/plan (approved by

political decisions)

— To develop and adapt Green Area Factor for further use at the municipality

—  To develop a concept for one local innovative & multi-functional storm water solution
—  To host the 5%International Event
— To organize the national dissemination event

Program Cofinancing (ERDF)

Partner Contribution

210 205,00

37 095,00

Maximum Total Expenditure, EUR

Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 | TOTAL, EUR
Staff costs 0,00 18 272,00 | 18272,00 | 18272,00 | 18272,00 | 18272,00 0,00 91 360,00
Office and 0,00 | 2740,80 | 2740,80 | 2740,80 | 2740,80 | 2 740,80 0,00 13 704,00
Administration
Traveland 0,00 4432,00 | 3807,00 3664,00 | 3807,00 | 4230,00 0,00 19 940,00
Accommodation
External
expertise and | 0,00 3 600,00 0,00 30 000,00 | 70996,00 | 10 200,00 0,00 114 796,00
services
Equipment 0,00 7 500,00 0,00 0,00 0,00 0,00 0,00 7 500,00

247 300,00

Signature:
M

Name of the signatory person:

Position of the signatory person:

Place, date:

Urmas Ahven

Head of Deptartment of Urban Planning, Lan

-

and Use

(r/) ﬂ

2046

6*7‘}‘ 0\\
AN A'i 2\
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Partner (PP6): City of Helsinki

Specific commitments:

— To lead the WP3: Tools for Integrated Storm Water Management

— To develop Integrated Storm Water Management programme/plan (approved by

political decisions)

— To develop a concept for one local innovative & multi-functional storm water solution
— To host the 1%t International Event (Kick-off)

— To develop content for all Green Area Factor training workshops
— To organize the national dissemination event (in cooperation with the City of Turku)

Program Cofinancing (ERDF)

Partner Contribution

208 772,50

69 590,83

Maximum Total Expenditure, EUR

Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 | TOTAL, EUR
Staff costs 0,00 29 400,00 | 29 400,00 | 29 400,00 | 29 400,00 | 29 400,00 0,00 147 000,00
Office and
Administration 0,00 4 410,00 4 410,00 4 410,00 4 410,00 4 410,00 0,00 22 050,00
Travel and
Acconimiodation 2 333,33 0,00 2 400,00 5 016,00 1 600,00 6 534,00 0,00 17 883,33
External
expertise and 0,00 15 340,00 | 27 690,00 | 36 690,00 1 690,00 7 740,00 0,00 89 150,00
services
Equipment 0,00 1200,00 280,00 200,00 600,00 0,00 0,00 2 280,00

: 278 363,33
Signature: [STAMP OF PARTNER’S
) INSTITUTION]
y i =

Name of the signatory person:

Position of the signatory person:

Place, date:

Esa Nikunen

Director General

Y 4(11 \/\.«,L)&M

A
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Signatures

Partner (PP7): City of Turku

Specific commitments:

— To lead the WP2: Integrated Storm Water Management
—  To develop Integrated Storm Water Management (ISWM) programme/plan (approved by

political decisions)
—  To develop and adapt Green Area Factor for further use at the municipality

— To develop a concept for one local innovative & multi-functional storm water solution

—  To host the 2™ International EventTo develop content for all ISWM planning meetings

— To organize the national dissemination event (in cooperation with the City of Helsinki)

Program Cofinancing (ERDF)

Partner Contribution

219 412,50

73 137,50

Maximum Total Expenditure, EUR

Name of the signatory person:

Position of the signatory person:

Place, date:

Markku Toivonen

Director of Environmental Department

Turku, Finland, 1.2.2016

Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 |TOTAL, EUR
Staff costs 0,00 37.000,00 | 37000,00 | 37000,00 | 37000,00 | 37 000,00 0,00 185 000,00
Office and 0,00 | 5550,00 | 5550,00 | 5550,00 | 5550,00 | 5 550,00 0,00 27 750,00
Administration
Traveland 7 000,00 | 2 800,00 0,00 6 000,00 0,00 13 200,00 0,00 29 000,00
Accommodation
External
expertise and | 0,00 1400,00 | 35800,00 | 1700,00 1 400,00 7 700,00 0,00 48 000,00
services
Equipment 0,00 880,00 480,00 480,00 480,00 480,00 0,00 2 800,00

292 550,00
Signature:
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Signatures

Partner (PP8): Union of the Baltic Cities, Commission on Environment c/o City of Turku

Specific commitments:

—  To lead the WP4: Capacity Building and Piloting Multifunctional Storm Water Solutions
— To lead the WP5: Communication

— To host the 4™ International Event

—  To develop content for all capacity building workshops
— To develop content for all national dissemination events

Program Cofinancing (ERDF) 196 531,25

Partner Contribution

65 510,42

Maximum Total Expenditure, EUR

Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 | TOTAL, EUR
Staff costs 0,00 37 500,00 | 35 500,00 35 500,00 35 500,00 35 500,00 0,00 179 500,00
Office and
Admiristration 0,00 5 625,00 5 325,00 5 325,00 5 325,00 5 325,00 0,00 26 925,00
Traveland 666,67 | 3 500,00 900,00 2 000,00 920,00 9 430,00 0,00 17 416,67
Accommodation
External
expertise  and 0,00 10 000,00 7 000,00 5 000,00 9 000,00 2 000,00 0,00 33 000,00
services
Equipment 0,00 1 360,00 960,00 960,00 960,00 960,00 0,00 5 200,00

262 041,67

[STAMP OF PARTNER’S

Signature: / WP (
;/{///// ML// INSTITUTION]

Name of the signatory person: Tuomas Heikkinen

Position of the signatory person:

Place, date:

Turku, 2.2.2016

Director of Administration Group, City of Turku
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Signatures

Partner (PP9): Aalto University

Specific commitments:

To organize the ideas competition

— To organize the collaborative innovation course and summer schools

Program Cofinancing (ERDF)

Partner Contribution

145 101,56

48 367,19

Maximum Total Expenditure, EUR

Budgetline Period 0 | Period 1 Period 2 Period 3 Period 4 Period 5 Period 6 | TOTAL, EUR
Staff costs 0,00 33 115,00 | 33 115,00 23 025,00 23 025,00 26 525,00 0,00 138 805,00
Office and
Administration 0,00 4 967,25 4 967,25 3 453,75 3 453,75 3 978,75 0,00 20 820,75
Travel and
Accommodation 0,00 7 000,00 3 643,00 5 500,00 500,00 10 500,00 0,00 27 143,00
External
expertise and
services 0,00 1 000,00 1 000,00 1 000,00 1 200,00 1 500,00 0,00 5 700,00
Equipment 0,00 1 000,00 0,00 0,00 0,00 0,00 0,00 1 000,00
193 468,75
Signature: / ( ‘ STAMP OF PARTNER’
i o ( // 7, . 'l‘“»l”““‘\‘l
4 V"X')/?‘ ,// e A
I
Aalto University
Name of the signatory person: Tuija Pulkkinen
Position of the signatory person: Vice President
QN ' 5
Place, date: 6 ) (2. 7{//6*
‘/
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CB187 iWater Partnership Agreement, Annex 1

Project Identification

Sub Programme

Central Baltic Sub-programme

Programme Priority

P2 Sustainable use of common resources

Specific Objective

2.3. Better urban planning in the Central Baltic region

Project Acronym

iWater

Project Title

Integrated Storm Water Management

Project Number

CcB187

Name Of Lead

City of Riga (Riga City Council)

Project Duration 33 Months Start Date 01.12.2015
End Date 31.08.2018
Project Budget per Partner
Pr'ograrp Cofinancing Partner Partner Total
Partner Name Cafinancing Rate Contribution | Eligible Budget
(ERDF)
1 - Riga City Council € 275 290,50 85,00% € 48580,68 | € 323871,18
2 - Jelgavas City Council € 96 755,50 85,00% € 1707450 € 113 830,00
3 - Municipality of Soderhamn € 232 462,50 75,00% € 77487,50 | € 309 950,00
4 - Municipality of Gavle € 247 413,75 75,00% € 82471,25| € 329 885,00
5 - Tartu City Government € 210 205,00 85,00% € 3709500 | € 247 300,00
6 - City of Helsinki € 208772,50 75,00% € 69590,83 | € 278 363,33
7 - City of Turku € 219 412,50 75,00% € 73137,50| € 292 550,00
8 - Union of the Baltic Cities,
Commission on Environment c/o
City of Turku € 196531,25 75,00% € 65510,42 | € 262 041,67
9 - Aalto University € 145101,56 75,00% € 48367,19 | € 193 468,75
Total| €1 831 945,07 - € 519 314,87 | € 2 351 259,93

A
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Community Rules:

e Rules for public procurement and entry into the markets;
e Protection of the environment;

o Equal opportunities between men and women;

e State aid/De Minimis rules;

Respective national regulations:

e National rules applicable to the LP and PPs in their respective countries.

Programme Documents:

e The Central Baltic Programme (CCl No 2014TC16RFCB014.), approved by the
EC on 16.12.2014, setting the strategy and objectives of the Programme

e The Programme Manual. The LP/PPs must always follow the up-to-date
Programme Manual that is published on the programme website
www.centralbaltic.eu

Principles to be applied:

» In case EU regulations are in place for a certain topic, these take precedence.
In the absence of EU regulations, the programme Monitoring Committee may
set programme-specific rules in the Programme Manual. In case none of the
above has regulated a certain topic, national rules apply.

The Steering Committee has approved the project on 26.8.2015. The decision of the Steering
Committee is based on the criteria set out in the Programme Manual and approved by the
Monitoring Committee. In case the respective Steering Committee has set special conditions they
have to be followed (Annex 2).

2.

On the basis of the Steering Committee decision an earmarked subsidy of 1.831.945,07 euro is
awarded by the MA to the LP organisation of the project from the ERDF funds and are split
between budget lines as specified in Annex 1.

The project financing is the sum of the total amount of co-financing coming for the partners in
the participating Member States/Aland and the total amount awarded from funds of the Central
Baltic Programme. All contributions are considered maximum provisional amounts.

The disbursement of ERDF subsidy is conducted in accordance of the project partner ERDF grant
rate as approved in the AF.

| Itic Prooran ¢ N14-207 2/19
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8.

The subsidy has been granted under De Minimis rule and therefore the relevant restrictions and
obligations as set out in the Programme Manual based on EU regulations must be followed.
Relevant and applicable EU and national State Aid regulations are to be followed (Commission
Regulation (EU) No 1407/2013 of 18 December 2013 on the application of Articles 107 and 108 of
the Treaty on the functioning of the European Union to de minimis aid published in Official
Journal of European Union on 24.12.2013 L 352/1). In addition of setting restrictions and
obligations directly to the project partners (LP/PPs) this rule applies also to key stakeholders

" (e.g. private enterprises) participating in targeted project pilots (e.g. training, marketing, new
product development etc.) receiving therefore channelled support via these activities (Cf. §5, LP
liabilities).

9.

As set out in the Programme Manual, VAT does constitute an eligible expenditure only if it is
genuinely and definitely borne by the project partner and is shown in the bookkeeping as a
project costs. It must be noted that if the VAT is recoverable by whatever means, it cannot be
considered eligible, even if the beneficiary (project partner) does not actually recover it. The
LP/PPs have been obliged to define their VAT status in the approved Application Form and
provide the necessary documentation to prove the VAT status. In case of any doubt the VAT will
be deemed ineligible for that partner. In case the VAT status of the LP/PPs changes affecting
the approved budget the MA/JS has to be informed and relevant documentation is to be
provided to justify the change.

10.

The LP of the Project is obliged to set up a Steering Group for the project immediately but at
the latest within 1 month after signing this contract. The JS contact person shall be invited to all
Steering Group meetings.

and reallocation
and reatioc

The Subsidy is awarded exclusively to the LP for the implementation of the project as it is

described in the Application Form approved by the Steering Committee and for preparation
costs.

2.

The LP and PP shall implement the project with the requisite care, efficiency, transparency and
diligence, in line with best practice in the field concerned and in compliance with this Contract.

( Biaoraim 01 4 ) 4/19
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each project partner has been taken into account in the reporting procedure as well as in the
partnership agreement allowing correct allocation of ERDF financing to each PP.

2.

The Partner Progress Reports have to be submitted to the First Level Control 15 days after the
end of the reporting period.

The Project Progress Reports have to be submitted to the JS/MA 4 months after the end of the
reporting period as stated in the Programme Manual. Later reporting with respect of the
abovementioned deadlines must be approved specifically by the MA/JS on an ad hoc basis. In
case an individual report is delayed by more than one year, the MA may decide not to approve
the costs included in that report.

In case the JS/MA has questions on the reports, projects will be given time to answer those
questions. If no reply is received within the deadline, the JS/MA will proceed with the
information that is available. Where the JS/MA does not have enough information to support the
eligibility of the cost, it will be deemed ineligible.

The official closing date of the project is stated in the approved Application Form and in the
preamble of this Contract and if necessary taking into account the §14(2).

3.

Based on the fact that payments by the EC to the MA will only be made in accordance with the
corresponding budget commitments Article 136 of Regulation (EU) No 1303/2013 the LP must
request payments in accordance with approved Application Form. Payments not requested in
time, in full or non-compliance with the procedure set in the Programme Manual and in other
guidance for reporting may be lost if the programme experiences a de-commitment. The
consideration whether payments are reduced due to the de-commitment process will be done at
the end of each year of the approved project duration time. Any unjustified delay in reporting or
in the clarification process of the Project Progress Report, either by LP or by PPs, can imply a
reduction or ending of the Subsidy payments. A failure to comply with the requirements set for
the proper audit trail (Cf. §3 (3) and §11) may also lead to reduction or ending of the payments.
The information on system of audit trail and list of bodies as described in §11 will be provided to
the MA/JS at the latest prior to the first Project Progress Report. A copy of the list must be
included in the FLC documents sent to the national FLC bodies.

4.

Any income as stated in the Programme Manual should have been included in the Application
Form. All net revenue generated during project implementation shall be reported in the Progress
Report as described in the Programme Manual and other guidance given for filling in the
application or reporting. The LP of a project is obliged to inform the MA/JS of any income

generated within five (5) years after the project closure date. ERDF subsidies unduly paid will be
recovered.

5.

Once the Project Progress Report has been received by the JS/MA, a payment of 60% of the
applied ERDF will be made to the LP.

Subsidy Contract Central Baltic Programme 2014-2020 6/19
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reported and received by the partner, 9) information and publicity requirements, 10) resolutions
of conflicts in the partnership, 11) the ownership rights of the results between partners and in
relation to the terms of the Subsidy Contract (§8) (The list is not exhaustive and the LP and the
PPs may add further items according to the project specific needs).

The MA/JS is not a party in the partnership agreement or in the disputes that may arise
between the contracting parties or towards third parties.

The LP furthermore guarantees that all the mandatory permits required by EU or national
legislation needed for the implementation of the project have been delivered to the MA/JS in
due time as specified in the Programme Manual and that any precondition set by the respective
Steering Committee has been met in accordance of the decision made (Annex 2).

4.

The LP guarantees furthermore that the whole partnership has complied with all requirements
under the legal framework applicable.

The LP is liable towards the MA for:

e ensuring that all its PPs have a legal status which is in line with the definition
in Central Baltic Programme and in the Programme Manual as it is in force on
the date when this contract is signed;

e ensuring that all expenditure reported in the progress report has been
validated according to the procedures set in the Programme Manual;

e ensuring that the PPs fulfil their obligations under this contract and with
respect of the requirements set by the legal references mentioned in §1
Applicable legal framework;

e non-compliance of obligations under this contract by itself and by its PPs

e maintaining and updating the list of bodies holding documentation in the
audit trail

e ensuring that State Aid/De Minimis rules are applied as instructed in the
Programme Manual and that any organisation receiving ERDF and national
public subsidies under the Central Baltic Programme complies with the De
Minimis conditions (if this is not the case, the MA is entitled to recover the
ERDF sums unduly paid)

e ensuring that if the VAT status of the LP/PP changes affecting the approved
budget of the project this will be notified to the JS and supported by relevant
documentation as instructed in the Programme Manual and other guidance (if
this is not the case, the MA is entitled to recover the ERDF sums unduly paid).

e ensuring that adequate resources and time are reserved for the closure
measures prior to the actual closure date indicated in the approved
Application Form and in the preamble.

9.

If the MA demands repayment of Subsidy funds in accordance with this contract, the LP is liable
to the MA for the total amount of the subsidy.

Subsidy Contract Central Baltic Programme 2014-2020 8719
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to provide necessary data for the monitoring system (eMS) of the Central Baltic Programme in
compliance with this contract according to the MA/JS instructions

8.

to inform MA/JS without any delay about any envisaged changes of the partnership agreement

9.

to take all necessary precautions to avoid conflict of interests (incl. PP) and shall inform MA/JS
without any delay with the situation constituting or likely to lead to any such conflict. There is a
conflict of interests where the impartial and objective exercise of the functions of any person
under this Contract is compromised for reasons involving family, emotional life, political or
national affinity, and economic interest of any other shared interest with another person.

(@) wn

1.

Any notice of publication by the project, including at a conference or a seminar, must specify
that the project has received a Subsidy from the Programme funds, in compliance with the
requirements set in the Programme Manual and in compliance with the requirements set by the
regulatory framework in § 1 Applicable legal framework and in particular the Regulation (EU) No
1303/2013 Annex XII and in the Programme Manual. In any public material used to promote or
disseminate the project activities whether printed or electronically available the use of the
programme logo and the EU emblem (flag) together with reference to the European Union and
European Regional Development Fund is mandatory as set out in the Programme Manual.

2.

The MA/JS shall be authorized to publish, in whatever form and on or by whatever medium,
including the internet, the following information:

e the name of the LP and its partners,
o the purpose of the subsidy,

o the amount granted and the proportion of the total cost of the project
accounted for by the funding,

e the geographical location of the project,
e the information of the progress reports and the interim/final report,

The LP is obliged to inform the MA/JS on possible sensitive/confidential (e.g. business or
personnel related) issues that cannot be published in programme newsletters and web page.

3.

The LP is obliged to ensure that at least basic information about the project (aims, partners,
amount of funding and its source, description of activities) is available on the internet during

ntral tic Pre nm 10/ 19
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publicity of the project’s outcomes in accordance of the approved Application Form and
partnership agreement.

3

The LP ensures via partnership agreement that the rules stating the ownership principles of
purchased office equipment (as stated in the Programme Manual) of LP and each PP after
project closure have been taken into account and that the remaining value of the purchased
equipment subject to measures after the closure is in accordance with the conducted
depreciation taking into account the relevant national specifications. In case income is
generated due to transfer of ownership rights of the purchased office equipment the LP is
obliged to report to the MA/JS and it will proportionately reduce the amount of the ERDF co-
funding. Sums unduly paid shall be recovered.

of revenues

The Programme asks projects to report net revenue. Net revenue is defined as cash inflows
directly paid by users for the goods and services provided by the project, such as charges borne
directly by the users for the use of infrastructure, sale or rent of land or buildings, or payments
for services less any operating costs and replacement costs of short-life equipment incurred
during the corresponding period. Rules set by the EU Structural and Investment Fund regulations
and the Programme Manual are applied.

2,

For all projects regardless of the size of the total budget, the net revenue received from the
project activities will proportionally reduce the ERDF co-financing. The net revenue shall be
included in the Application Form, or reported in Partner Progress Reports. The obligation to

report net revenue does not end once the project has ended.

‘ ‘ 114-202 12 /19
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2.

If the MA exercises its right of termination and decides to terminate funds, the LP is obliged to
transfer the repayment amount to the MA. The repayment amount is due within one month
following the date of the letter by which the MA asserts the repayment claim based on the

information received from the MA/JS; the due date will be stated explicitly in the order for
recovery.

3.

If the MA exercises its right of termination, offsetting by the LP is excluded unless its claim is
undisputed or recognized by declaratory judgment.

4.

If the MA exercises its right of termination, the amount repayable shall be subject to interest,
starting on the day the payment was made and ending on the day of actual repayment. The
interest rate will be determined in accordance with Article 147 of Regulation (EU) No
1303/2013.

8.

If any of the circumstances indicated in §10 Right of Termination article 1 occur before the full
amount of Subsidy has been paid to the LP, payments may be discontinued and there shall be no
claims to payment of the remaining amount.

6.

Any further legal claims shall remain unaffected by the above provisions.

The LP/PPs are at all times obliged to retain for audit purposes all official files, documents and
data about the project on customary data storage media (in the form of photocopies,
microfiches and electronic versions) in a safe and orderly manner until the end of the 4th year
after the payment of the costs of the relevant reporting period has been made by the MA to the
Lead Partner, as defined in the Programme Manual. Longer statutory retention periods stated by
national law remain unaffected. The LP/PPs are obliged to store the invoices and to keep them
clearly traceable in the bookkeeping for the FLC and audit purposes and maintain records of
invoices and bodies holding documentation in the audit trail in accordance with (Article 140 of

Regulation (EU) No 1303/2013. The maintained and updated records/lists are made available to
the MA/JS (Cf. 84 (3)).

‘ | Baltic Pre 0142 14/19
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3

Unless no relevant new information is provided by the LP the official recovery procedure will be
launched by the MA with a registered letter (“Order of Recovery” based on the administrative
decision including the appeal instructions) addressed to the LP organisation informing the LP on
the arguments on which the repayment claim is based and requesting the repayment of the
necessary amount of funds already paid out to the LP. The LP is obliged to conduct the
repayment without any delay after the letter by the MA has been received by the LP
organisation; the due repayment date will be stated explicitly in the order for recovery. The LP
is obliged to notify the approval/non-approval of the repayment in written without any delay
after receiving the letter from the MA and inform clearly whether the LP is appealing against the
administrative decision by the MA in accordance with the appeal instructions.

4.

In case the LP either refuses or is unable to start the repayment process by the deadline set by
the MA without any reply and justification in written the MA will issue another official letter (a
reminder) claiming the funds. In this case the repayment is due immediately after officially
receiving the second MA letter; the due date will be stated explicitly in the order for recovery.
The LP is again obliged to notify the approval/non-approval of the repayment in written without
any delay after receiving the second letter by the MA.

5.

In case the LP does not conduct repayment by the deadline(s) set by the MA and has provided
appropriate arguments as well as appealed against the decision by the MA within the set
timeframe the both parties aim to find a mutual consent on the repayment procedure before the
case is brought to the Board of the Regional Council. This procedure aims to find a suitable
refunding schedule for the LP or - in case the MA detects a need to correct its own
administrative decision on the recovery based on new information and after consultation with
the MA and AA - to find sufficient grounds for compromise solution for instance taking the form
of curtailed recovery order.

6.

In case the LP has originally appealed against the administrative decision of the MA in
accordance with the appeal instructions the case will be first handled by the Board of the
Regional Council and then in relevant cases the judicial phase will take place in the competent
jurisdiction in Turku, Finland in accordance with the Finnish legal framework.

In case the LP has refused to refund in accordance with valid recovery order the procedure will
continue in the competent jurisdiction of the first instance in Turku, Finland in accordance with
the Finnish legal framework initiated by the MA.

7.

In case the factors behind the recovery procedure show violation of the subsidy contract (§10),
the MA will consider the termination of the contract as a last resort.

Subsidy Contract Central Baltic Programme 2014-2020 16 /19
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3.

All correspondence with the MA must be sent either through the eMonitoring System or to the
following address:

Regional Council of Southwest Finland
Department for Regional Development
Regional Development Director Tarja Nuotio
P.O. Box 273

FIN-20101 TURKU, FINLAND

e-mail: tarja.nuotio@varsinais-suomi.fi

4.

All programme related relevant information for the LP and PPs is available in
www.centralbaltic.eu in English.

5.

If any provision in this contract should be wholly or partly ineffective, the parties to the
contract will replace ineffective provision by an effective provision which comes as close as
possible to the purpose of the ineffective provision. This procedure in conducted in written form
by the parties concerned. In case of differences that are not ruled by this Contract the parties
concerned will agree on aiming to find a mutual consent on the issue.

6.

Amendments and supplements to this contract and any waiver of the requirement of the written
form must be in written form and will be made through the eMonitoring System.

7.

The appeal process as legislated in the Finnish Local Governj_me_'ht -Agt_(Chapter 11) in cases
where the LP is unsatisfied on decisions made by the MA/AA has two stages:

1. The LP from the participating Member States/Aland of the Central Baltic Programme may
appeal against the acts of the MA/AA by sending the demand for rectification to the
board of the Regional Council. The board will handle the rectification as'soon as possible
(depending on the meeting schedule of the board). The request is to be addressed to:

The Board of the Regional Council of Southwest Finland :
P.O. Box 273

20101 TURKU

FINLAND

2. In case the LP is unsatisfied with the ruling of the Board the LP from the participating
Member States/Aland of the Central Baltic Programme may also appeal to the
Administrative Court of Turku in the first instance (www.oikeus.fi). This procedure takes
place only after the Board of the Council has ruled on the case.

The detailed appeal instructions for both procedures are annexed to the respective decisions of
the MA/AA as well as the Board of the Regional Council.

Subsidy Contract Central Baltic Programme 2014-2020 18/ 19
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Contract Header

CB187 iWater Subsidy Contract, Annex 1

Project Identification

Sub Programme Central Baltic Sub-programme
Programme Priority P2 Sustainable use of common resources
Specific Objective 2.3. Better urban planning in the Central Baltic region
Project Acronym iWater
Project Title Integrated Storm Water Management
Project Number CB187
Name Of Lead Rigas dome
Start Dat 2015-12-01 00-00-00
Project Duration 32.93 Month Lo S Ly
End Date 2018-08-31 00-00-00
Partner List
Partner Name Street Housenumber Postalcode City Lead Partner
Rigas dome Ratslaukums 1 LV-1539 Riga X
Jelgavas pilsétas g g
doms Liela street 1" LV-3001 Jelgava
Soderhamns Sdodra ”
FT———— Hamngatan 50 826 80 Séderhamn
Gévle kommun Oxtorgsgatan 19 SE- 801 84 Géavle
Tartu :
Linnavalitsus Raekoja plats 3 51003 Tartu
Helsingin I . P.O. Box 500, -
kaupunki Viikinkaari 2a FI-00099 Helsinki
Turun kaupunki | Puolalankatu 5 20100 Turku
Itdmeren
kaupunkien
igon Vanha Suurtori 7 FI-20500 Turku
ympiristosihteer
isto c/o Turun
kaupunki
Aalto-korkeakoul : »
usiitio Otakaari 1 0215 Espoo
Total ERDF Budget per Budgetline
External
Office and Travel and . £ Infrastructure &
Staff costs administration |accomodation Expertise and Equipment works
services
1,058,599.75 158,789.96 161,288.75 435,881.60 17,385.00 0.00
Periods
@Period Number @Duration (months) |@Start Date @End Date @Reporting Date
0 9 2015-12-01 2015-12-01
1 6 2015-12-01 2016-05-31 2016-05-31
2 6 2016-06-01 2016-11-30 2016-11-30
3 6 2016-12-01 2017-05-31 2017-05-31
4 6 2017-06-01 2017-11-30 2017-11-30
5 6 2017-12-01 2018-05-31 2018-05-31
6 3 2018-06-01 2018-08-31 2018-08-31
Text
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Regional Council of _. 1

Southwest § # Finland FINAL PROTOCOL Q
_— ERDF project funding decisions of
the Central Baltic Programme
2014-2020

8§ DATE ISSUE

174 21.12.2015 Approval of project application iWater, ID: 187

| hereby decide to approve the abovementioned project application based on the
Annexed Steering Committee decision 25.8.2015.

// ' - = 3 £ N
Jryo” fdtes
Signature: Tarja Nuotio
Regional Development Director

Regional Council of Southwest Finland
Department for Regional Development

Annex: Protocol note of the Steering Committee Decision
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Regional Council of

Southwest a& ;t

Regional Development Director

_ DEMAND FOR

Finland RECTIFICATION  Section
INSTRUCTIONS 174
Date
21.12.2015

Right to demand
for rectification

Anyone dissatisfied with a resolution may make a written demand for rectification.

A demand for rectification may be made either by the person to whom the decision is directed or
by a person whose rights, duties or benefits are directly affected by the decision (an interested
party). By resolution of the Federation of Municipalities authority, a demand for rectification can
also be made by a member municipality of the Federation and its member.

Demand for rec-
tification author-

ity

Demand for rec-
tification and its
initiation

Authority to whom the demand for rectification is being made, street address and postal address

The Board of the Regional Council of Southwest Finland
P.0. Box 273, Ratapihankatu 36
FI-20101 TURKU

e-mail: kirjaamo@varsinais-suomi.fi

A demand for rectification must be made within 14 days of being served the resolution. Member
municipalities and their members are regarded as having received information on the resolution
when the register is declared open to general view. An interested party is regarded as having
received information on the resolution after seven days from the date of sending the letter, dur-
ing the period indicated by the advice of receipt or during a separate period entered on the certif-
icate of service, unless otherwise demonstrated.

On the basis of the act on charges levied for services by courts of law and certain judicial admin-
istration authorities (701/93), the petitioner is charged a litigation fee of 80 euros in the adminis-
trative court.

Setting the regis-
ter on view

Date 22.12.2015

Serving of notice
to the interested
party®

x Delivered notice with letter (Local Government Interested party

Act 139 §) City of Riga (Riga City Council)

Given to the post office for delivery, date / Server
of notice

Relinquished to interested party Interested party

Locality date and signature of server of notice
Signature of recipient

In another manner, how
By mail

Content of de-
mand for recti-
fication and
delivery

The demand with grounds must become evident from the demand for rectification and it must
be signed by the author. The demand for rectification must be delivered to the demand for
rectification authority prior to termination of the demand for rectification period.

Additional
information

Regional Development Director Tarja Nuotio
tel.: +358 40 5063 715 — Fax: +358 2 2100 901
e-mail: tarja.nuotio@varsinais-suomi.fi — www.varsinais-suomi.fi

To be annexed to resolution / extract

1) Extract to be filled in if the resolution is given as special serving of notice as information to an interested party designated

in Local Government Act 139 §. Darkened area to be filled in also with the authority receiving a duplicate.

iWater Subsidy Contract 21.12.2015 Page 25/25




